

Project: **Omaha Correctional Center - Administration Security - Building A** **4551**

Proj. No.

Date: January 30, 2019

Note

This addendum is hereby made a part of the contract documents to the same extent as though it were originally included therein. Contract documents shall be considered modified or revised as hereinafter described.

1. Question: What is to be done about duplex outlet in existing front counter?
Answer: Power is to be removed. (There will be no power in the new millwork.)
2. Question: Will access from reception area to office need to be maintained during construction?
Answer: No.
3. Question: What is expected for dust control?
Answer: Poly walls are to be provided on each side of the new wall.
4. Question: Will work be allowed during regular business hours?
Answer: Yes.
5. Question: Are background checks required for contractors?
Answer: Yes, Nebraska State Patrol will conduct.
6. Question: How far above the lay-in ceiling is the structure above?
Answer: Approximately 30"-36".
7. Question: Does Corrections wish to salvage any demolished items?
Answer: No.
8. Question: Will existing card reader be re-used?
Answer: Yes.
9. Question: What is the existing hardware manufacturer?
Answer: Sargent.
10. See pre-bid on-site meeting sign-in sheet: 1/29/2019 – 10:00 AM.

Sign-In Sheet

Project: Administration Security & Reception Renovation _____ Project #: 1813 _____

Facility: Omaha Correctional Center _____

Project Leader: Roger Grant _____

Meeting Location: Bldg 'A' Lobby _____

Date: 1/29/2019 _____ Time: 10:00am _____

Pre-Bid Conference Pre-Construction Conference

Other: _____

	Name	Organization	Office Phone	e-mail
1.	Roger Grant	DCS Engineering	o 402-476-5570 e 402-560-7819	roger.h.grant@nebraska.gov
2.	Josh Andrew	NACS	(402) 479-5815	josh.andrew@nebraska.gov
3.	Doug Laaker	OCC	402-670-2734	doug_laaker@nebraska.gov
4.	Dan Mulligan	Innerspace	402-475-7234	dmulligan@innerspace-studios.com
5.	GARY PLODZ	MARK VII ENTERPRISES	402 415-4757	gary@markviienterprises.com
6.	Russ Cooper	MIDWEST DCM	402-537-3077	RCOOPER@MIDWEST-CO.COM
7.	MARK STATO	MARK VII ENTERPRISES	402-305-7423	MARK@MARKVIIENTERPRISES.COM
8.	Sarah Ryan	Paladin	402 681 1387	sarah@paladin.construction
9.	Nick Hoffman	Paladin	402 208 9679	nick@ "
10.				
11.				
12.				
13.				
14.				