

addendum

addendum no. 01

date: 1/4/2019

bid date: 1/22/2019

project name: MPS Morton Intercom Replacement

project no: 18361

This addendum is hereby made a part of the contract documents to the same extent as if it were originally included therein. Contract documents shall be considered modified or revised as hereinafter described.

specifications

1. General Bidding Information:
 - a. Part 1.2, change location of voluntary pre-bid meeting to be at Millard Support Services Center, 13906 F Street. Date and time to remain unchanged.
 - b. Part 2.16, project schedule. Change substantial completion date to be July 19, 2019 and final completion date to be July 26, 2019.
2. General and Supplemental Conditions:
 - a. Article 2, Subparagraph 2.3, change Substantial completion date to be July 19, 2019. Change the final completion date to be July 26, 2019.
3. Section 267221 – Intercommunication and Public Address System Programming
 - a. Part 2.1 Phones: Contractor shall provide Cisco 7841, quantities indicated on the plans (at all wall phone outlet locations). Provide one additional phone at each of the following locations: Principal 111, Health 110, Custodial 113, Office 197B, Office 197C, Phone 194, Production 198, and one phone for reception desk.
 - b. Part 2.1 Phones: Existing main secretary 16-line phone shall be reused (in addition to new 7841 phone being added).

end of addendum