

ADDENDUM No. 1

Long Lane Culvert Replacement
CASS COUNTY, NEBRASKA
BID LETTING DATE: 25 April 2019

22 April 2019

*This Addendum is issued to modify, explain or correct the original Drawings and Specifications (collectively referred to as Construction Documents.), and is hereby made a part of the project to be bid. Please attach this Addendum to the Construction Documents in your possession. **Insert the number and issue date of this Addendum in the blank space provided on the Bid Form.***

SPECIFICATIONS:

- A. Bid Form – An updated Bid Form document is included with this addendum.

Edit the following items on the Bid Form.

ITEM #	DESCRIPTION	UNIT	ESTIMATED QUANTITY
4	EXCAVATION	CY	1800
12	EMBANKMENT*	CY	3700

*According to Contract Considerations Section 1.8L, "Embankment shall include all labor, materials, stripping, dewatering, excavation, spreading, mixing, rolling, grading, water necessary for proper compaction in accordance with specification requirements, and incidental items necessary to complete the construction of embankment as required under the contract. The pay item is one cubic yard in place, measured from project cross-sections and contour maps." The embankment quantities do not include a compaction factor, since this item is paid as one cubic yard **in place**.

CONSTRUCTION DRAWINGS: Updated .pdfs of these plan sheets are included with this addendum.

- A. A.1 – Update Quantities Summary table.